



25 APR 2023

TO: ALL PROPONENTS OF RECORD

FROM: ARUN THOMAS, E.I.T., ENGINEER 1

RE: **TOWN OF PEACE RIVER**
REQUEST FOR PROPOSAL – MAIN STREET CONCRETE REPAIR
RFP TPR2023003
TENDER ADDENDUM NO. 3

The following information supplements and/or supersedes the tender documents issued on 30 Mar 2023 and any addenda issued to date. This Addendum forms part of the contract documents and is to be read, interpreted, and coordinated with all other parts. The cost of all contained herein is to be included in the contract sum. The following revisions supersede the information contained in the original drawings and specifications issued for the above-named project to the extent referenced and shall become part thereof.

1 INFORMATION TO BIDDERS

- .1 Question: Main RFP 1.6 indicates physical hard and digital copy submission but 1.7 indicates digital email submission will be considered. Please confirm that only a digital email submission is acceptable (I.e., No physical hard copies must be sent as well)
 - .1 Response: Proposals may be submitted digitally only. A physical copy of the proposal is not required for the proposal to be considered.

- .2 Question: For construction administration, what are the anticipated site days for each year?
 - .1 Response: In the first year of construction, the Town is anticipating site days to be from the beginning of August until the end of October. For the subsequent construction days, the Town of Peace River is anticipating site days to be from the beginning of May until the end of October. The key determining factor for site days each year will depend on the capital budget for the project approved by the Town Council each year.

END OF ADDENDUM NO. 3