



9 AUG 2021

TO: ALL PROPONENTS OF RECORD

FROM: JIM MCCUAIG, P. ENG., DIRECTOR OF ENGINEERING AND INFRASTRUCTURE

RE: **TOWN OF PEACE RIVER**
REQUEST FOR PROPOSAL – PATS CREEK STORM WATER MEDIATION PROJECT – 2021
RFP TPR2021009
TENDER ADDENDUM NO. 1

The following information supplements and/or supersedes the tender documents issued on 21 Jul 2021 and any addenda issued to date. This Addendum forms part of the contract documents and is to be read, interpreted, and coordinated with all other parts. The cost of all contained herein is to be included in the contract sum. The following revisions supersede the information contained in the original drawings and specifications issued for the above named project to the extent referenced and shall become part thereof.

1 RESPONSE TO QUESTIONS

- .1 Question: Can the Town extend the RFP closing date?
 - .1 Response: The Town will extend the closing date to 17 Aug 2021.

2 REFER TO THE RFP

- .1 The tender close date is extended to 14:00:00 17 Aug 2021. All other tender close details remain the same.

END OF ADDENDUM NO. 1